
 

1 

 

 

Request for Proposals 

Analysis and Interpretation of Pesticides and Toxicity Monitoring Data in the Sacramento-San 

Joaquin Delta 

The Delta Regional Monitoring Program is requesting proposals in response to the attached 

request. 

Important Dates 
3/2/2018 Question Deadline: Questions on the RFP should be emailed to 

matth@aquaticscience.org 

3/9/2018 All questions and responses will be posted online at 

https://sites.google.com/a/sfei.org/delta-rmp/  

3/16/2018 Proposals due by 5:00 pm Pacific time. Please submit your proposals by 

email to matth@aquaticscience.org 

4/2 – 4/6/18 Week during which interviews will be held (if determined necessary) 

5/4/2018 Proposal selection and notification 

 

Timeline for project: 1 year after contract execution, beginning approximately May 2018. 

You can expect an email confirmation that we have received your proposal soon after it is 

received. If you have any doubt, please email to the address above for confirmation without the 

attachments. Please submit your proposal as a single PDF file in an email with the subject line: 

Pesticides Interpretive Report Proposal.  

We encourage proposals from individuals, consulting firms, nonprofit organizations, academic 

institutions, and other qualified parties. Preference will be given to teams that combine 

expertise from multiple fields of chemistry, hydrology, ecotoxicology, and environmental 

statistics.  

Matthew Heberger, matth@aquaticscience.org 

Program Manager, San Francisco Estuary Institute - Aquatic Science Center 

mailto:matth@aquaticscience.org
https://sites.google.com/a/sfei.org/delta-rmp/
mailto:matth@aquaticscience.org
mailto:matth@aquaticscience.org
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Introduction & Background 
The Delta Regional Monitoring Program (Delta RMP) is a stakeholder-directed project formed 

to improve understanding of water quality issues in the Sacramento-San Joaquin River Delta 

(the Delta). The goal of the RMP is to better coordinate and design current and future 

monitoring activities in and around the Delta to create a cost-effective approach for providing 

critically needed water quality information to better inform policy and regulatory decisions of 

the Central Valley Regional Water Quality Control Board and other federal, state and local 

agencies and organizations.  

The Delta RMP is managed by the Aquatic Science Center (ASC), a Joint-Powers Authority 

housed within the nonprofit San Francisco Estuary Institute (SFEI) in Richmond, California. In 

addition, governance of the program is delegated to several stakeholder committees. The Delta 

RMP Steering Committee (SC) determines the overall budget, allocates program funds, tracks 

progress, and provides strategic direction and priorities for the Program from a manager’s 

perspective. The Technical Advisory Committee (TAC) is the advisory body that provides 

technical advice to the Steering Committee. The TAC makes recommendations to the Steering 

Committee based on technical evaluation of proposed or existing program elements, and based 

on priorities set by the Steering Committee. The TAC is responsible for developing and revising 

the monitoring design based on Steering Committee direction and priorities. The Pesticides 

Subcommittee is a standing subcommittee of the TAC formed to evaluate issues related to 

pesticides and report findings back to the larger group. This subcommittee consists of 

representatives from the Steering Committee, Technical Advisory Committee and other sectors 

such as academia, nongovernmental organizations, government agencies, and industry. 

Additional information regarding the program, including work plans and meeting summaries 

can be found on the Delta RMP website: 

https://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional

_monitoring/.  

Analysis Needs 

The Delta RMP monitored for current use pesticides (CUP) at various locations in the Delta 

from July 2015 to June 2017. Monitoring included chemical analyses and toxicity testing. The 

chemical parameters analyzed include several pesticide reporting groups, dissolved copper, 

and other conventional water quality parameters. Toxicity tests were performed using an algal 

species (Selenastrum capricornutum, also known as Raphidocelis subcapitata), invertebrates 

(Ceriodaphnia dubia, and Hyalella azteca), and a fish species (Pimephales promelas). Toxicity testing 

included evaluation of acute (survival) and chronic (growth, reproduction, biomass) toxicity 

endpoints. Monthly surface water samples were collected from 5 fixed sites representing key 

inflows to the Delta: Mokelumne River at New Hope Road, Sacramento River at Hood, San 

Joaquin River at Buckley Cove, San Joaquin River at Vernalis, and Ulatis Creek at Brown Road. 

https://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/
https://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/
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Monitoring was performed according to the Delta RMP Quality Assurance Program Plan 

(QAPP) and the Delta RMP FY15/16 Workplan and FY16/17 Workplan.  

The Delta RMP Communication Plan calls for a technical report summarizing the first two years 

of current use pesticides monitoring. This solicitation is intended to answer that call. The goals 

of this project are described in the following section. 

Project Goals & Objectives 
The goals for the Analysis and Interpretation of Pesticides and Toxicity Monitoring Data in the 

Sacramento-San Joaquin Delta (Interpretive Report) are, to the extent possible using available 

data, answer the Delta RMP’s “status and trends” questions listed below. These questions are 

from the Delta RMP Monitoring Design Summary. 

1. To what extent do pesticides contribute to observed toxicity in the Delta? (S&T1) 

2. Which pesticides or degradates have the highest potential to be causing toxicity in the 

Delta and therefore should be the priority for monitoring and management? (S&T1.1) 

3. What are the spatial and temporal extents of lethal and sublethal aquatic and sediment 

toxicity observed in the Delta? (S&T1.2) 

4. What are the spatial/temporal distributions of concentrations of currently used 

pesticides identified as likely causes of observed toxicity? (S&T2) 

Answering question #1 is a major goal of this Interpretive Report. In this report, the contractor 

should attempt to answer the question of whether, and to what extent, pesticides contribute to 

observed toxicity in the Delta. If there are insufficient data to answer this question, the 

contractor should highlight limitations in the current data that prevent conclusions from being 

drawn. 

Answering questions #2 to #4 will inform decisions about future monitoring for pesticides and 

toxicity in the Delta. The Interpretive Report should show where and when pesticides and 

toxicity are observed, prioritize which pesticides should be monitored in the future, and 

describe gaps in current monitoring programs that limit answering questions #2 to #4.  

The Interpretive Report should include an analysis of pesticide and toxicity data collected by 

the Delta RMP in addition to data collected by other programs going back to 2011. This should 

include, in particular, publicly-available data in the California Environmental Data Exchange 

Network (CEDEN) and US Geological Survey’s National Water Information System (NWIS).  

Recommended Temporal and Geographic Scope for the Project 
Table 1 includes a list of criteria to be considered as part of this project. The contractor may 

propose an expanded geographic or temporal scope if it is justified; however, the focus should 

remain on the Delta. The contractor may propose to not use certain publically available data in 

https://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/wq_monitoring_plans/2016_0930_drmp_qapp.pdf
https://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/wq_monitoring_plans/drmp_fy1516_detailed_wrkpln.pdf
https://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/wq_monitoring_plans/drmp_fy1617_detailed_wrkpln.pdf
http://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/program_docs/drmp_comm_plan.pdf
http://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/program_docs/drmp_comm_plan.pdf
https://www.waterboards.ca.gov/centralvalley/water_issues/delta_water_quality/delta_regional_monitoring/wq_monitoring_plans/drmp_monitoring_design.pdf
http://www.ceden.org/
https://waterdata.usgs.gov/nwis
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one or more of the data sets listed in Table 1 if properly justified and agreed upon by the TAC 

and Steering Committee. 

Table 1. Recommended temporal and geographic criteria. 

Feature Criteria 

Temporal Extent circa 2011–present 

Data sources 

- Delta RMP (Years 1&2) 

- CEDEN 

- NWIS (USGS) 

- Others as appropriate 

Matrices Water column and sediment 

Geographic scope 

Legal Delta plus some upstream areas up to 10 miles 
upstream, such as : 

- Sacramento River to Veteran’s bridge 
- American River 
- Smaller tributaries (Eastside, Cache/Yolo) 

 

Project Tasks and Deliverables 
The proposal for the Interpretive Report shall include a Scope of Work that elaborates on the 

tasks described below. The proposal should also include a schedule containing specific 

milestones and dates of completion, budget, and team availability. We reserve the right to work 

with the contractor to modify the scope before the contract is signed and work begins.  

We have drafted a description of the project, outlining our minimum expectations for the report 

described in more detail below. We also expect the consultant will bring their creativity and 

expertise to the analyses.  

1. Stakeholder engagement and input 
The RMP model is based on stakeholder consultation and coordination. Overall, we expect the 

consultant to not only keep Delta RMP stakeholders apprised of project progress, but also to 

provide opportunities for our technical experts to provide input and feedback. To that end, the 

proposed tasks include a series of milestones and deliverables that will allow for input from the 

Delta RMP’s stakeholders, specifically the Technical Advisory Committee (TAC), the TAC 

Pesticides Subcommittee, and the Steering Committee. These can be thought of as roughly 

equivalent to 10%, 50%, and 90% deliverables. These are important decision points in the project 

where stakeholders and technical experts can become familiar with novel approaches and 



 

5 

 

methods that will be utilized in the Interpretive Report analysis and also provide feedback and 

direction to the consultant.  

Note that meetings with stakeholder groups will be organized and facilitated by staff of the 

Aquatic Science Center, the program’s Implementing Entity. However, the contractor will be 

responsible for delivering documents in advance of meetings, making presentations, being 

available to answer questions, and making careful note of stakeholder input. There will be an 

option to attend meetings in person or to present by phone and internet for consultants that are 

not located close to Sacramento, California. 

2. Compilation of existing data and literature 

Before attempting to answer each of the management and assessment questions stated above, 

the consultant should determine whether there are sufficient data to answer the question. This 

determination will guide the selection of methods to use in the analyses of the data and the 

resulting answers to the status and trends questions above. 

The first milestone should be a technical memo containing a comprehensive summary of 

existing data that fall within the geographic boundaries and analysis time period, and existing 

reports that are based on the data. A component of this task includes determining data quality 

criteria that will be used to determine which data will be included in the analyses and 

explanation of any data sets excluded that meet the criteria in Table 2. The summary should 

include an evaluation of data quality and basic visualization (e.g., time series plots) of existing 

data sets meeting data quality criteria. The consultant should plan for review and feedback 

from technical reviewers (the Delta RMP’s Technical Advisory Committee and Pesticides 

Subcommittee) who have significant amount of local knowledge of the Delta and historical 

monitoring activities. 

An important interim deliverable is a database of pesticide and toxicity data that is the basis for 

subsequent analyses. It is important to the stakeholders of the Delta RMP that the data analysis 

be open and transparent, based on the inclusion of metadata, data quality criteria, and other 

qualifying information. This step will yield a database with appropriate metadata upon which 

the subsequent analyses can be based.  

3. Determination of the appropriate analytical methods and aquatic toxicity benchmarks 

The consultant shall prepare a technical memo describing proposed methods for analyzing the 

data. This will present a more detailed description of the proposed analyses informed by the 

exploratory data analysis and visualization described above. The purpose of this memo is to 

have a robust discussion with Delta RMP stakeholders and come to an agreement that the 

contractor is using appropriate methods. The memo should include a description and examples 

of typical outputs, in terms of tables, graphs, maps, etc. The memo should also describe 

statistical methods to be used including their advantages, disadvantages, and assumptions. The 

contractor is not expected to perform a human health or ecological risk assessment. However, 
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the contractor should at a minimum, compare observed pesticide concentrations to the 

appropriate water quality objectives, thresholds or benchmarks as a first step to evaluating 

whether there is a potential risk to aquatic life. To the extent feasible, the interpretation of 

toxicity data should evaluate the causes of toxicity, regardless of whether it is caused by 

pesticides.  

The technical memo should be available to reviewers at least 2 weeks prior to the discussion in 

order to give time for them to review and provide comments. It is important that Delta RMP 

stakeholders are able to review proposed methods and benchmarks and give feedback. 

4. Draft and final interpretive report 

Draft results and conclusions of the report should be submitted with sufficient time to allow for 

meaningful discussion and input by Delta RMP stakeholders. A proposed outline for interim 

milestones is presented in Table 2.  

Table 2. Tasks and deliverables to be included in the proposed Scope of Work. 

Task Deliverable Suggested Timeline 

1. Stakeholder 
Engagement and Input 

1. Up to 3 presentations at milestone meetings 
with the Delta RMP Technical Advisory 
Committee, Pesticide Subcommittee, and Steering 
Committee 
2. Response to comments on drafts of the 
compiled data (task #2), tech memo (task #3) and 
interpretive report (task #4). 

Ongoing based on check-
in points and review 
period timeline 

2. Data compilation and 
review 

1. Summary of existing data and reports 
2. Basic data visualizations  
3. Database containing dataset for analyses 

3 months 

3. Analysis methods 
Technical memorandum describing the data 
analysis methods  

Draft, 5 months 
Final, 7 months 

4. Draft and final report 
Draft outline – 3 months 
Draft report –10 months 
Final report – 12 months 

 

 

 

  



 

7 

 

Proposal Content Instructions 

1. Contractor Information (limit 1 page per organization) 

Provide specific information concerning your organization or firm in this section. If two or more 

organizations are involved in a joint venture or association for this project, the proposer must 

clearly delineate the respective areas of authority and responsibility of each party. All 

contractors signing the agreement with the Delta RMP must be individually liable for 

completion of the entire project even when the area of authority and responsibility under the 

terms of the joint venture or association is limited. 

3. Contractor Experience (limit 2 pages) 

Provide a summary of organizational experience completing similar projects. The summary 

should be as specific as possible. Three client references with contact names, phone numbers, 

email addresses, and the nature of the project completed for the client are required. 

4. Professional Team (limit 2 pages plus resumes) 

Of critical importance will be the composition and availability of the team proposed to 

accomplish this project. The professional team should have expertise in water quality, 

chemistry, pesticides, hydrology, ecotoxicology, and environmental statistics. The following 

information should be provided in this section:  

• Name and location of the office where the work is to be performed.  

• List of team personnel, by discipline and position, and their location (including 

personnel of sub-consultants, if any).  

• A table of organization for the professional team which identifies:  

 Principal-in-charge  

 Project Manager  

 Professional staff  

• Resumes of the professional team that reflect their experience in the areas relevant to the 

Project (limit 2 pages per individual). 

• A statement that the key personnel specified in the proposal are available at the 

commitment level specified in the proposal for the anticipated time frame of the project.  

5. Scope of Work (limit 5 pages) 

A detailed Scope of Work based on the required tasks and deliverables should be included 

explaining the strategy proposed for meeting the objectives of this project. Included with the 

Scope of Work should be a timeline of milestones and deliverables. 

6. Cost of Services 
The proposer shall include an estimated budget that will be charged for the project, not to 

exceed $80,000 including labor and other direct and indirect costs. A breakdown of the budget, 

by task, with a detail of anticipated labor hours by professional category should also be 

included. A general rate schedule should also be included. 
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7. Conflict of Interest Statement 

The stakeholders and managers of the Delta RMP have a strong interest in avoiding both real 

and perceived conflicts of interest, and ensuring that the contracted work is done in a way that 

is impartial and unbiased. The proposer shall include a statement on whether their organization 

or firm has provided services or entered into contracts in the past five years with any of the 

Delta RMP contributors listed in Attachment A. If your organization has had financial dealings 

with any of the listed organizations, include a statement on the amount of payments received, a 

brief description of services provided, and the approximate percentage this comprised of your 

organization’s total revenue in that year.  

Questions & Requests for Additional Information 
Questions concerning this RFP should be emailed to Matthew Heberger, Delta RMP Program 

Manager, at matth@sfei.org. Questions and/or comments regarding this RFP will be accepted 

until 5:00 PM, March 2, 2018. Please provide company name, address, phone number and email 

address if they do not appear as a signature block for your email. Inquiries and e-mail responses 

will be posted online at https://sites.google.com/a/sfei.org/delta-rmp/ by March 9, 2018, or as 

soon thereafter as possible. 

Evaluation Procedures 
Proposals will be evaluated on the following factors, which include but are not limited to: 

technical knowledge, feasibility, relevant experience, available resources, and planned approach 

to meet project completion timelines. Demonstrated experience on projects similar in nature and 

the quality and commitment of experienced personnel are key evaluation attributes. Since only 

those contractors’ best meeting the requirements will be given further consideration in the 

selection process, it is essential that your submittal articulate the reasons that your organization 

should be selected. Contractors will be evaluated based on only the information provided in 

submitted proposals and follow-up interviews (if determined necessary). Interviews with client 

references may also be performed. Proposals will be evaluated by an evaluation committee of 

Delta RMP stakeholders. One or more of the members of the evaluation committee may also 

serve on the Project Oversight Committee, once it is established. If a proposal is received that 

meets the requirements of the RFP and is accepted by the evaluation committee, contract 

negotiations will be entered into between ASC and the consultant.  

General 
All consultants are hereby advised that this RFP is an informal solicitation and is not a 

commitment or offer to enter into an agreement or engage into any competitive bidding or 

negotiation pursuant to any statute, ordinance, rule, or regulation.  

ASC reserves the right to negotiate with any qualified source.  

https://sites.google.com/a/sfei.org/delta-rmp/
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ASC reserves the right to reject any or all proposals for any reason or for no reason at all.  

ASC reserves the right to request further information from the consultant, either in writing or 

orally. Such request will be addressed to that person or persons authorized by the consultant to 

represent the consultant.  

ASC reserves the sole right to judge the consultant’s representations, either written or oral.  

Consultants understand and agree that submission of a proposal constitutes acknowledgement 

and acceptance of, and a willingness to comply with, all terms, conditions, and criteria 

contained in this RFP.  

False, incomplete, or unresponsive statements in connection with a proposal may be sufficient 

cause for the rejection of the proposal. The valuation and determination of the fulfillment of the 

above requirement will be ASC’s responsibility and its decision shall be final.  

ASC reserves the right to interpret or change any provisions of this RFP at any time prior to the 

proposal submission date. Such interpretations or changes will be in the form of addenda to this 

RFP. Such addenda will become part of this RFP and may become part of any resultant contract. 

Such addenda will be made available to each person or organization that is known to have 

received this RFP. Should such addenda require additional information not previously 

requested, a consultant’s failure to address the requirements of such addenda might result in 

the proposal being disqualified or ranked lower in review.  

ASC reserves the sole right to evaluate and select the successful proposal. The selection process 

is anticipated to include an evaluation of the proposal and an interview with the top proposers. 

If interviews are conducted, the proposed project manager and key staff should participate. 

ASC shall not in any way be liable for any costs incurred in connection with the preparation of 

any proposal submitted in response to this RFP.  

Attachment A – Delta RMP Contributors 
Brentwood, City of 

California State Water Resources Control Board  

Central Valley Regional Water Quality Control Board 

Ceres, City of 

Colusa County 

Davis, City of 

Discovery Bay 
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East San Joaquin Water Quality Coalition 

El Dorado County 

Hughson, City of 

Ironhouse Sanitary District 

Lathrop, City of 

Lodi, City of 

Manteca, City of 

Metropolitan Water District of Southern California 

Modesto, City of 

Mountain House 

National Marine Fisheries Service 

Oakdale, City of 

Patterson, City of 

Port of Stockton  

Port of West Sacramento  

Rio Vista, City of  

Ripon, City of 

Riverbank, City of 

Rocklin, City of 

Sacramento Stormwater Quality Partnership 

Sacramento Regional County Sanitation District 

Sacramento Valley Water Quality Coalition 

San Joaquin County 

San Joaquin County and Delta Water Quality Coalition 

Stanislaus County 

State and Federal Contractors Water Agency 
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Stockton & San Joaquin County 

Stockton, City of 

Sutter County 

Tracy, City of 

Tracy, City of 

Turlock, City of 

US Bureau of Reclamation 

US Environmental Protection Agency, Region 9 

Vacaville, City of  

West Sacramento, City of 

Western Plant Health Association 

Westside San Joaquin River Watershed Coalition 

Woodland, City of  

Yolo County 

Yuba County 

 


